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Estimate of Construction Costs

FALSE RIVER ECOSYSTEM RESTORATION
PHASE 2- NORTH FLATS
LAND DISPOSAL 24 ACRES IN NORTH NEW ROADS

ITEM

QUANTITY _ UNIT

DATE:

1/10/2017
UNII

COST  EXTENSION

MOBILIZATION AND DEMOBILIZATION

CONSTRUCTION SURVEYS

EARTHEN CONTAINMENT DIKE

PIPELINE INSTALLATION AND REMOVAL (ON GROUND)

PIPELINE INSTALLATION AND REMOVAL (DIRECTIONAL DRILL)

HYDRAULIC DREDGING

4,050

3,530

1,000

200,000

LUMP SUM  $200,000.00 $200,000.00

LUMP SUM  $50,000.00 $50,000.00
LINEAR FOOT $60.00i; $243,000.00
LINEAR FOOT $12.00 $42,360.00
LINEAR FOOT $75.00 $75,000.00
CUBIC YARD

$5.50 | $1,100,000.00

Total Estimated Construction

$1,710,360.00
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Estimate of Construction Costs

FALSE RIVER ECOSYSTEM RESTORATION DATE:
PHASE 2 - NORTH FLATS

SEDIMENTS DISCHARGED INTO THE MISSISSIPPI RIVER

ITEM QUANTITY UNIT UNIT COST EXTENSION

[ Mobilization & Demobilization 1 Lump Sum $375,000.00 $375,000.00
- Construction Surveys 1 Lump Sum $25,000.00 $25,000.00
Pipeline Installation and Removal 27,000 Linear Foot $11.25 $303,750.00

- Hydraulic Dredging 200,000 Cubic Yard $6.00 $1,200,000.00

" Total Estimated Construction haled $1;903;i§006
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